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NAS10-99001

ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 9

8-30 Sep 03

The contract value is summarized below:

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Phase-In Period

(Sept 1998)

$1,113,486

$1,113,486

Basic Period Thru 282

10/01/98-09/30/00 $396,471,193 $23,312,101 $419,783,294
Neg. Cost Overrun MOD 135 $9,200,000 $0 $9,200,000
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY99-FY00 $405,671,193 $23,312,101 $428,983,294
$0
(10/01/00-09/30/01) $215,632,877 $13,048,103 $228,680,980
Neg. Cost Overrun MOD 135 $18,804,377 $0 $18,804,377
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY01 $234,437,254 $13,048,103 $247,485,357
(10/01/01-09/30/02) $232,322,419 $14,064,896 $246,387,315
Neg. Cost Overrun MOD 135 $19,865,904 $0 $19,865,904
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY02 $252,188,323 $14,064,896 $266,253,219
(10/01/02-09/30/03) $243,998,145 $15,172,674 $259,170,819
Neg. Cost Overrun MOD 135 $22,426,471 $0 $22,426,471
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. -
Total FY03 $266,424,616 $15,172,674 $281,597,290
TOTAL BASIC PERIOD $1,159,834,872 $65,597,774 $1,225,432,646

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $242,035,839 $15,292,435 $257,328,274
Neg. Cost Overrun MOD 135 $22,135,767 $0 $22,135,767
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY04 $264,171,606 $15,292,435 $279,464,041
Option 3BA

(10/01/03-09/30/04) $2,322,030 $185,762 $2,507,792
Option 5BA

(10/01/03-09/30/04) $321,092 $25,687 $346,779
TOTAL OPTION 1A PERIOD $266,814,728 $15,503,884 $282,318,612

Mod No. 288
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NAS10-99001

Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

Options Thru Mod 288

OPTION 1B

(10/01/04-09/30/05) $292,072,418 $19,102,481 $311,174,899
Neg. Cost Overrun MOD 135 $25,895,945 $0 $25,895,945
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $8,357 $669 $9,026
Total FY05 $317,976,720 $19,103,150 $337,079,870
(10/01/05-09/30/06) $259,198,322 $17,114,604 $276,312,926
Neg. Cost Overrun MOD 135 $29,101,654 $0 $29,101,654
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $34,160 $2,733 $36,893
Total FY06 $288,334,136 $17,117,337 $305,451,473
Option 3BB

10/01/04-09/30/05 $2,391,149 $191,292 $2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 $2,676,114
Total Option 3BB $4,869,032 $389,523 $5,258,555
Option 5BB

10/01/04-09/30/05 $331,342 $26,507 $357,849
10/01/05-09/30/06 $331,781 $26,542 $358,323
Total Option 5BB $663,123 $53,049 $716,172
TOTAL OPTION 1B Period $611,843,011 $36,663,059 $648,506,070

TOTAL CONTRACT

VALUE SEP98-SEP06

$2,038,492,611

$117,764,717

$2,156,257,328

*Earned fees for past periods plus the available fees for future periods.

Exercised options are moved above the Total Contract Value Line.

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C

(10/01/06-9/30/07) $264,009,047 $17,419,179 $281,428,226
Neg. Cost Overrun MOD 135 $31,867,270 $0 $31,867,270
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $66,744 $5,339 $72,083
Total FYO7 $295,943,061 $17,424,518 $313,367,579
(10/01/07-9/30/08) $270,894,362 $17,864,501 $288,758,863
Neg. Cost Overrun MOD 135 $33,448,837 $0 $33,448,837
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $97,360 $7,789 $105,149
Total FY08 $304,440,559 $17,872,290 $322,312,849

Mod No. 288
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NAS10-99001

Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 $2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 $2,831,326
Total Option 3BC $5,161,408 $412,913 $5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 $0
10/01/05-09/30/06 $0 $0 $0
Total Option 4BB $0 $0 $0
Option 4BC

10/01/06-09/30/07 $775,654 $62,053 $837,707
10/01/07-09/30/08 $775,654 $62,052 $837,706
Total Option 4BC $1,551,308 $124,105 $1,675,413
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 $358,780
10/01/07-09/30/08 $341,511 $27,321 $368,832
Total Option 5BC $673,715 $53,897 $727,612
TOTAL OPTION 1C Period $607,770,051 $35,887,723 $643,657,774

TOTAL CONTRACT

VALUE INC. OPTIONS

$2,646,262,662

$153,652,440

$2,799,915,102

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 288
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NAS10-99001

Mod 288

ARTICLE B-4 AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
ppplicable. The following specifies by award fee period the amount of available award fee, the
amount of earned award fee, and the award fee score.

AVAllapie
Award Fee |[Total Award| Adjusted Earned Earned Earned Award Fee

BASIC PERIOD OF| | Through Mod Fee For Available Award Fee [Award Fee Award Fee Score and

PERFORMANCE 283 Mod 288 | Award Fee | Mod 283 | Mod 288 Mod
10/01/98 03/31/99 $7,740,703 $7,740,703 | $6,191,089 $6,191,089 80% Mod 15
04/01/99| 09/30/99 $6,092,693 $6,092,693  $4,899,611 $4,899,611 80% Mod 36
10/01/99 03/31/00 $7,836,449 $7,836,449  $6,736,364 $6,736,364 86% Mod 57
04/01/00| 09/30/00 $6,456,518 $6,456,518  $5,485,038 $5,485,038 85% Mod 75
10/01/00 03/31/01 $7,589,135 $7,589,135 | $6,755,433 $6,755,433 89% Mod 99
04/01/01| 09/30/01 $6,976,163 $6,976,163 | $6,292,670 $6,292,670 91%Mod118
10/01/01 03/31/02 $5,875,084 $5,875,084 | $5,344,560 $5,344,560 91%Mod127
04/01/02| 09/30/02 $9,804,416 $9,804,416  $8,720,336 $8,720,336 92%Mod147
10/01/02 03/31/03 $8,053,345 $8,053,345 | $7,539,712 $7,539,712 94%Mod167
04/01/03| 09/30/03 $8,060,951 $8,060,951 | $7,632,960 $7,632,960 95%Mod194
10/01/03 | 03/31/04 $7,893,918 $7,893,918 | $7,558,198 $7,558,198 96%Mod220
04/01/04| 09/30/04 $8,207,005 $8,207,005 $7,945,686 $7,945,686 97%Mod248
10/01/05 03/31/05| $9,989,361 $9,989,361 | $9,290,106 $9,290,106 93%Mod 283
04/01/05| 09/30/05 $10,030,175 $669 $10,030,844

10/01/05| 03/31/06 | $8,693,514 $669 $8,694,183

04/01/06 09/30/06 = $8,645,863 $2,064 $8,647,927
BASIC SUBTOTAL | $127,945,293 $3,402 $127,948,695 $117,764,717 Earned & Available

OPTION PERIOD

10/01/06 03/31/07 | $8,701,973 $2,064 $8,704,037
04/01/07| 09/30/07 $8,718,207 $3,275 $8,721,482
10/01/07| 03/31/08 $8,922,780 $3,275 $8,926,055
04/01/08, 09/30/08, $8,940,720 $4,514 $8,945,234
OPTION SUBTOTAL @ $35,283,680 $13,128 $35,296,808
GRAND TOTAL $163,228,973 | $16,530 $163,245,503




NAS10-99001

Mod No. 288

ARTICLE G-2

CONTRACT FUNDING

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period th‘rough W‘hiCh they are estimat‘ed to be adequate ‘are specified in the table below:
The below table is created with the beginning values based on modification 253
Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as
of Mod 253 $2,135,150,835 $1,530,567,345 $123,462,851 $1,654,030,196 3/16/2005
258 $48,582,926 $3,886,634 $52,469,560 5/20/2005
259 $19,474,213
263 $44,713,894 $3,577,111.00  $48,291,005.00 6/23/2005
265 $252,217
267 -$207,322
268 $18,053,960.00 $1,444,317.00  $19,498,277.00 7/14/2005
271 $115,825
273 $121,292
274 -$14,865,905
276 $22,291,276.00 $1,783,302.00  $24,074,578.00 8/7/2005
277 $7,757,488.00 $620,599.00 $8,378,087.00 8/14/2005
278 $315,667
279 $340,932
280 $820,229
281 $14,677,954
282 $714,727
283 -$699,255
285 $9,101,692 $728,135 $9,829,827.00
288 $45,919
TOTAL  $2,156,257,328 $1,681,068,581  $135,502,949  $1,816,571,530




3.2.2 Vehicle/Railroad Operations and Maintenance

The contractor shall provide vehicle operations and maintenance services as required to
support KSC, CCAFS, and PAFB as listed in Technical Exhibit 7.0-005. Vehicle
operations and maintenance services at both CCAFS and PAFB shall be provided by a
vehicle operations and maintenance branch at each location. The vehicle operations
branches shall have dispatch services that provide bus, tractor/trailer, base taxi, wrecker
service (PAFB only), and crew van support, MHE services, and a U-Drive-It vehicle fleet.
The general purpose vehicle fleet can be GSA leased and maintained. Alternative Fuel
Vehicle acquisitions shall follow schedule matrix in Technical Exhibit J5 3.2.2-01. The
vehicle operations branch at KSC shall consist primarily of scheduled and unscheduled
bus services. Vehicle maintenance shall be performed primarily in Hangar U, Building
1744, CCAFS, Buildings 313, 511, 676 PAFB, Building M6-486, KSC Industrial Area,
and K6-1844, Locomotive Maintenance Facility.



CCSMO Technical Exhibit # J5-3.2.2-01 March 7, 2005 (REV 1)

Alternative Fuel VVehicles Procurement Schedule

3.2.2  Vehicle/Railroad Operations and Maintenance

AREA [FYos JFyoe [Fyo7 [Fyos
Overhead 0 1 0 0
Engineering 2 2 2 2
\Work Control 0 1 1 1
Safety 0 1 1 1

QA 0 1 1 1
Facilities 34 30 21 21
Fire/Security 35 34 34 34
Logistics 8 8 8
Propellants/Labs 10 8 4 4

IT 3 3 3 3
Environmental 6 3 3 3
\Vehicle Total 08 92 78 78

1. This notional list is to provide acquisition guidance to contractor

2. Quantities in chart may vary due to GSA budget constraints and NASA’s priority
standing against other GSA customers. Contractor shall procure maximum granted by
GSA appropriations.

3. Contractor is only obligated to provide the number of vehicles that GSA will provide
under their priority guidelines.



NPR 6200.1B, NASA Transportation and General Traffic Management
(7/15/2003-7/15/2008)

3.1.23 Motor Vehicle Compliance to Executive Order 13149 and Energy Policy
Act of 1992.

3.1.23.1 Executive Order (E.O. 13149) on Greening the Government Through the
Federal Fleet and Transportation Efficiency requires that the Federal
Government exercise leadership in the reduction of petroleum consumption
through improvements in fleet fuel efficiency and the use of Alternative Fuel
Vehicles (AFV) and alternative fuels.

3.1.23.2 Chapter 134 of 42 U.S.C. 13211 titled Energy Policy (EPAct) provides
definition that the term "fleet” "means a group of 20 or more light duty motor
vehicles, used primarily in a metropolitan statistical area or consolidated
metropolitan statistical area, as established by the Bureau of the Census, with a
1980 population of more than 250,000, that are centrally fueled or capable of
being centrally fueled and are owned, operated, leased, or otherwise controlled
by a governmental entity." The key requirement of the E.O. is that "each agency
operating 20 or more motor vehicles within the United States shall reduce its
entire vehicle fleet's annual petroleum consumption by at least 20 percent by the
end of FY 2005, compared to FY 1999 petroleum consumption levels."

3.1.23.3 For purposes of this section, Government-owned is inclusive of
Government-leased Interagency Fleet Management System (IFMS) vehicles.
Part 5 Section 505 of E.O. 13149 cites "Agencies must ensure that all
Government-owned, contractor-operated vehicles comply with all applicable
goals and other requirements of this order and that these goals and requirements
are incorporated into each contractor's management contract.”

3.1.23.4 Each Center Transportation Officer (TO) or Transportation Manager
(TM) will ensure contractors who operate Government-owned vehicles meet the
requirements provided in the National Aeronautics and Space Administration
(NASA), compliance strategy dated December 2002. This strategy describes the
steps NASA will take in fulfilling the requirements of the EPAct and E.O. 13149.

3.1.23.5 Center TO's or designated TM's shall review and validate all contractor
vehicle requirements as they relate to Government-owned vehicles prior to
contract award. These vehicle requirements shall be agreed upon with the
procurement request originator or project manager, and provided to the
contracting officer as part of the specification or statement of work for
incorporation into the solicitation and resulting contract. Annually, TO's or TM's in
conjunction with the contractor will hold a vehicle review to validate type and



guantity of all Government-owned, contractor-operated vehicles to ensure proper
allocation and utilization of vehicles based on program requirements.

3.1.23.6 Center Procurement Offices, in consultation with the TO/TM and the
Request Originator, are responsible for the following: (1) Providing guidance and
facilitating acquisition planning with respect to motor vehicle management
requirements; (2) ensuring that solicitations and contracts contain the appropriate
provisions and FAR clauses to implement energy efficient motor vehicle
requirements (FAR Part 11, NFS Parts 1823 and 1851).

3.1.23.7 Procurement request originators are responsible for the following: (1)
consulting early on in the procurement process with the appropriate parties (e.g.,
TOI/TM's, contract specialists) to facilitate procurement planning; (2) utilizing
statements of work or specifications which include motor vehicle requirements in
accordance with this NPR, including explicit numbers and types of vehicles, and
GSA sourcing requirements if any; and (3) coordinating with the TO/TM for his or
her approval.

3.1.23.8 Should the contractor require additional Government-owned vehicles,
the contractor shall coordinate new vehicle acquisition through the Center TO or
designated TM and Contracting Officer (CO) for advance approval. Unless the
contractor receives written approval from the Center TO or designated TM and
the CO, the contractor shall not negotiate directly with GSA to acquire or dispose
of any Government-owned vehicle.

3.1.23.9 Contractors who operate Government-owned vehicles shall be required
to assemble and report Federal Automotive Statistical Tool (FAST) data annually,
not later than October 15 of each calendar year. The contractor shall be
responsible for the entry of data directly into FAST. The Center TO or designated
TM may elect to enter contractor FAST data in lieu of the contractor for inclusion
into their Center's annual report. The Center TO or designated TM shall provide
the contractor with the data elements for FAST and provide guidance or
interpretation of FAST as required.
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NAS10-99001

SECTION J, ATTACHMENT J-5 (Mod 239)

TECHNICAL EXHIBIT LISTING

WBS Document Number Rev. Document Name Mod
Date Number
1.1.1.3 J-BOSC Tech Exhibit 5.1-501 10/97 Customer Support Function 205
2.1.1.1 J-BOSC Tech Exhibit 2.1.1.1-001 12/00 NASA Real Property 205
21.1.1 J-BOSC Tech Exhibit 2.1.1.1-002 12/00 AF Real Property 205
2.1.2.3.1 J-BOSC Tech Exhibit 2.1.2-001 12/03 Vessel/Systems 205
2.1.2.3.4 J-BOSC Tech Exhibit 2.1.2-002 12/03 Renewal Packages for DOT Exceptions 205
2.1.3.2 J-BOSC Tech Exhibit 2.1.3-001 04/03 KSC C of F Project Baseline, WBS 2.1.3 205
2.14.3 J-BOSC Tech Exhibit 2.1.4-01 08/02 Energy Management Office Periodic Report Requirements 205
2213 J-BOSC Tech Exhibit 2.2.1.3-001 05/04 Type 111 Work Orders 217
2.2.1.7 J-BOSC Tech Exhibit 2.2.1.7-01 12/03 KSC Ditch Cleaning 205
2.2.1.8 J-BOSC Tech Exhibit 2.2.1.8 12/03 Pad A&B Slide Wire Area Support Standards 205
2.2.1.19 J-BOSC Tech Exhibit 5.5-801 02/97 Clean Room Services 205
2.2.1.19 J-BOSC Tech Exhibit 5.5-802 09/96 Clean Room Description - NASA 205
2.2.2 J-BOSC Tech Exhibit 5.5-812 06/97 CCAFS Refuse Collection Services 205
2.2.2 J-BOSC Tech Exhibit 5.5-814 07/97 CCAFS Refuse Collection Sites and Schedules 205
2.2.2 J-BOSC Tech Exhibit 5.5-815 10/97 Florida Annex Refuse Sites and Schedules 205
2.2.2 J-BOSC Tech Exhibit 5.5-816 10/97 Florida Annex Refuse Collection Services 205
2221 J-BOSC Tech Exhibit 5.5-826 10/97 CCAFS Grounds Areas Map and Requirements 205
2221 J-BOSC Tech Exhibit 7.0-016 10/97 KSC Grounds Maintenance 232
2.2.2.1 J-BOSC Tech Exhibit 5.5-819 10/97 Florida Annexes Grounds Area and Requirements 205
2.2.2.1 J-BOSC Tech Exhibit 5.5-827 12/03 CCAFS Specific Grounds Maintenance Requirements 205
2.2.2.1 J-BOSC Tech Exhibit 2.2.2.1-01 12/03 Road Maintenance Areas of Responsibility for KSC and 205
CCAFS

2222 J-BOSC Tech Exhibit 2.2.2.2-01 12/03 Air Force Pest Management Plan 205
2.2.4 J-BOSC Tech Exhibit 2.2.4 12/03 Custodial Services 205
2.3 J-BOSC Tech Exhibit 2.3-01 06/04 Completed-One-Time Special Projects for Customers 232
2.3 J-BOSC Tech Exhibit 7.0-127 05/02 CCAFS Water Backflow Prevention Devices 205
3.1.1.15 | J-BOSC Tech Exhibit 3.1.1.15-01 09/03 Technical Rescue for Heritage Program 232
3.1.2 J-BOSC Tech Exhibit 3.1.2-01 7/03 KSC Realignment of Security Posture for FY04-08 239
3.1.2 J-BOSC Tech Exhibit 3.1.2-02 7/03 455W/ CCAFS Realignment of Security Posture FY04-FY(08 239
3.1.2 J-BOSC Tech Exhibit 3.1.2-03 7/03 Baseline Realignment Security Posture Table FY04-08 239




NAS10-99001

SECTION J, ATTACHMENT J-5 (Mod 239)

TECHNICAL EXHIBIT LISTING

WBS Document Number Rev. Document Name Mod
Date Number
3.1.2.9 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
(TRAC Application)
3.2.1 J-BOSC Tech Exhibit 7.0-001 08/04 NASA Supply Customer Support Matrix 232
3.2.1.2 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
(KSC Records Management System (IM03)
3.2.2 J-BOSC Tech Exhibit 7.0-005 10/97 NASA Transportation Customer Support Matrix 205
3.2.2-01 J-BOSC Tech Exhibit 3.2.2-01 XXX NASA Vehicle/Railroad Operations and Maintenance XXX
3.2.3.2 J-BOSC Tech Exhibit 7.0-113 10/03 Precision Measurement Equipment Laboratory (PMEL) 232
3.2.4 J-BOSC Tech Exhibit 7.0-021 10/97 Types of Propellants 205
3.3 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205
3.3.1.1 J-BOSC Tech Exhibit 2.1.1-01 12/99 NASA/KSC Informational Technology/Geographical 205
Information System/Application Development
3.4.1.4 J-BOSC Tech Exhibit 3-3.4.1.4-01 9/03 Support to All ELV Missions and the NASA Portal Web Site 208
3.4.4 J-BOSC Tech Exhibit 7.0-074 08/02 | KSC Area Access Familiarization Video Training Provided to 205
USAF
3.4.4 J-BOSC Tech Exhibit 7.0-075 08/02 KSC Monthly Workload Indicator — Technical Training 205
Courses
3.4.4 J-BOSC Tech Exhibit 7.0-076 08/02 Training Workload Indicators for CCAFS/PAFB 205
3.5 J-BOSC Tech Exhibit 5.5-362 10/97 Storm Water Permit 205
351 J-BOSC Tech Exhibit 7.0-036 09/97 Memorandums of Understanding 205
3.5.2 J-BOSC Tech Exhibit 7.0-039 02/03 NRC Materials License for KSC and CCAFS 205




